
 

PW2003/PITG/06-023P/T-8-2-3.DOC/011907 8-91 printed on recycled paper 

3.2 VENUE – SANTA ANITA PARK (EQUESTRIAN) 
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3.2 VENUE – SANTA ANITA PARK  

Sport and Discipline – Equestrian 
Competition Venue Name Location Current Owner 

Santa Anita Park Arcadia, California Magna Entertainment Corporation 
 

Category 
Current Use 

Proposed 
Capacity Existing New Temporary 

Horse racing track 32,000 Yes   
 

Driving Distance from the Venue Kilometers Miles Time 
Distance to the Olympic Village 56.2 34.8 40 
Distance to the IOC hotel 33.7 20.9 24 
Distance from the Games Center-point 33.7 20.9 24 

 

Venue Use Agreement  
Description  

(Letter/Contract/Other ) Authority of Issue 
Received 

(Date) 
Status of the Agreement 

(Brief Explanation) 
Letter Ron Charles, President 

of Santa Anita Park 
7 June 2006 Facility confirmed willingness to enter into 

lease 
 

General Use Dates Dates (Start / End) 
Test Events Could be available in 2015 
Overlay Period Approx. April 22-July 21, 2016 
Olympic Games July 22-August 7, 2016 
Paralympic Games August 20-31, 2006 
Restoration Approx. September 1-30, 2016 

 

Construction Plan Overview Brief Explanation and General Schedule 
New Construction None 
Renovation None 
Temporary Installation of field of play and seating on the track level; installation of support 

facilities on the concourse level; decorations; training of staff over month prior to 
competition 

 

Venue Financing Source of Financing 
Public n/a 
Private n/a 
Other OCOG will pay for temporary modifications 

 

NGB Communication  
(not required in this phase) 

 
Brief Explanation 

NGB Contact  
 

Transport Brief Explanation 
Transport Connections and 
Infrastructure (Rail, Bus, Street) 

Buses on standard routes; lots of automobile parking around the arena 

Transport modification near the 
Venue 

 




